

request for information / addendum 1

project: Thornton Transfer Station – Additions and Renovations
client: Town of Thornton

issued to: All Bidders
issue date: Monday, October 30th, 2017

The following information constitutes the Request for Information / Addendum 1 for the above referenced project. The information contained herein is supplementary to, and should be read in conjunction with, the Contract Documents identified as Thornton Transfer Station – Addition and Renovations – Bid Drawings - 08-17-17; and Specifications dated 09-29-17, as prepared by Alba Architects.

Contract Security

1.1 The project specifications sections 1.7.1 notes:

The successful contractor may be required to provide a Letter of Surety for a Performance and Payment Bond in the amount to meet or exceed the Bid Costs.

The Board of Selectman will make final determination on this requirement at a later date, however all bidders shall include the costs of such Bonds in their Bid Costs.

Existing Equipment

1.2 The existing control equipment located in the existing small office building is as follows:

2015 PTR Compactor
Model No: TP4000
Serial No: 157111

Tank for Compactor
Model No: PT605817
Serial No: 098615PT37457

The control equipment is to be relocated from inside the Office to the bump out addition as indicated on the drawings.